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Krakow, August 26th  , 2025 

 

To all contractors 

 

Concerns: procedure conducted by way of open tender, in accordance with Article 132 of the Act of 11 

September 2019 – Public Procurement Law (consolidated text Journal of Laws of 2024, item 1320, as 

amended), for selection of a Contractor for execution, delivery, and installation of a hybrid photon-

counting detector for macromolecular X-ray crystallography (Part 1), as well as the design, execution, 

delivery, and installation of a synchrotron micro-diffractometer for protein crystallography (Part 2), 

for the needs of the SOLCRYS beamline at the National Synchrotron Radiation Centre SOLARIS 

 

 

QUESTIONS AND RESPONSES  

TO THE ToR 

 

 Dear Sirs, 

The Contracting Authority presents below question and response to the ToR, in the procedure 

conduced for the abovementioned scope: 

Question 3: 

Could you please clarify the terms and conditions of payment for the second payment? This payment is 

effective only if partial deliveries are made by the 17th November 2025, which is unlikely to happen 

because the contract may not be signed by that date or at best the project will be in its early design 

phase. Could you please also confirm if alternative payment conditions can be proposed with the bid? 

Response 3: 

The Contracting Authority clarifies that, in the case of partial deliveries, it is not required to 

physically deliver individual components/elements to the Contracting Authority (NSRC Solaris, 

Czerwone Maki 98, Krakow, Poland). However, a formal acceptance protocol of the elements is 

necessary (documented, including serial numbers and marked as the property of Solaris) in the 

form specified in the draft of the contract. These elements may remain with the Contractor until 

the FAT tests and final delivery to NSRC Solaris. 

Due to the financing rules of the subject contract, the Contracting Authority requires that part of 

the contract be executed in the current year. The Contracting Authority only indicates the 

maximum value of the second payment. Considering the above, the Contracting Authority does 

not foresee any changes to the payment terms furthermore, the Contractor may not offer 

alternative payment methods in its bid. 

 

At the same time, the contracting authority informs that the above question and response form 

an integral part of the Terms of Reference and their provision does not affect the need to amend 

the contract notice or the deadline for submitting and opening tenders. 
Yours sincerely 

 

Jerzy Wordliczek 
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