

Dobrojewo II etap

	Rzędne		wys		rurociąg		KSZT		V - robót ziemnych							Nawierzchnia odtworzenia		
-	Wlazi	dno	[m]	H śred wykopu +0,1	200	TR 200/160	S	poszerz studni	wykop	H - do 2,5m	podsyпка	obsypka	zasyp + zag.	podwie sz	tluczeń 20cm pośladzie	tluczeń profilowanie	piasek do wymiany obsypka + 50% wymiany	
PA	82,60	80,60	2,00															
SA1	82,70	80,80	1,90	2,05	20,00		1	4,10	41,00	45,10	2,00	10,00	33,10		24	100	26,55	BET 1000
SA2	82,80	81,00	1,80	1,95	11,50		1	3,90	22,43	26,33	1,15	5,75	19,43	1	14	58	15,46	PCV 600
SA3	83,10	81,30	1,80	1,90	43,00		1	3,90	81,70	85,60	4,30	21,50	59,80	1	52	215	51,40	BET 1000
SA4	83,30	81,50	1,80	1,90	29,00		1	3,90	55,10	59,00	2,90	14,50	41,60	1	35	145	35,30	PCV 600
SA5	83,80	82,00	1,80	1,90	39,00		1	3,90	74,10	78,00	3,90	19,50	54,60		47	195	46,80	BET 1000
SA6	83,90	82,10	1,80	1,90	20,50		1	3,90	38,95	42,85	2,05	10,25	30,55		25	103	25,53	PCV 600
SA3	83,10	81,30	1,80															
SA22	83,40	81,60	1,80	1,90	23,00		1	3,90	43,70	47,60	2,30	11,50	33,80	1	28	115	28,40	PCV 600
SA23	83,80	82,00	1,80	1,90	19,00		1	3,90	36,10	40,00	1,90	9,50	28,60		23	95	23,80	PCV 600
SA24	84,40	82,60	1,80	1,90	27,50		1	3,90	52,25	56,15	2,75	13,75	39,65		33	138	33,58	BET 1000
SA5	83,80	82,00	1,80															
SA25	84,60	82,80	1,80	1,90	46,00	1	1	3,90	87,40	91,30	4,60	23,00	63,70	1	55	230	54,85	BET 1000

SUMA				19,20	258,50	1,00		35,10	491,73	526,83	25,85	129,25	371,73	5,00	310,20	1292,50	315,11	
				Umnieszenie studni	250,50					Umnieszer rura		-7,87						
Studnie BET	5	h	9,10	hśr	1,82					studnie		-10,29						
Studnie PCV	5	h	9,00	hśr	1,80					studnie		-2,80						
										Suma		-18,15						